



Alabama Department of Environmental Management
adem.alabama.gov

1400 Coliseum Blvd. 36110-2400 ■ Post Office Box 301463
Montgomery, Alabama 36130-1463
(334) 271-7700 ■ FAX (334) 271-7950

Alabama Underground and Aboveground Storage Tank Trust Fund
Unit Rate CP/PR Additions and Modifications

Line Item Additions

ITEM	EFFECTIVE DATE
High Resolution Plan/Report amount	Work performed on or after March 1, 2016 using new 2016 draft forms
Greater than 3 MEME/Injection Events amount	Effective July 16, 2015
CP Tier I addendum amount	Effective July 16, 2015
CP Tier II addendum amount	Effective July 16, 2015
Purge/Development Water Handling (see Basis)	Work performed on or after March 1, 2016 using new 2016 draft forms
Soil Sampling Setup amount	Effective July 16, 2015
Soil Sampling Setup adder for groups of 4 wells	Effective July 16, 2015
System Decommissioning oversight time	Effective July 16, 2015
Emergency Response line	Effective July 16, 2015
Monitoring Well Development Kit	Effective July 16, 2015
Monitoring Well Abandonment Kit	Effective July 16, 2015
Monitoring Well Completions with 12" covers	Work performed on or after March 1, 2016 using new 2016 draft forms
Well Pad (recovery wells) Completions non-hinged lids	Work performed on or after March 1, 2016 using new 2016 draft forms
Sonic Drilling line	Work performed on or after March 1, 2016 using new 2016 draft forms
Air Compressor (for bedrock drilling)	Work performed on or after March 1, 2016 using new 2016 draft forms
MW/RW pad removal	Work performed on or after March 1, 2016 using new 2016 draft forms
4" RW abandonment amount	Work performed on or after March 1, 2016 using new 2016 draft forms
RW backfill with concrete only	Work performed on or after March 1, 2016 using new 2016 draft forms



Modification to Rate

ITEM	EFFECTIVE DATE
Groundwater Monitoring Kit \$160 (multimeter adjustment)	Work performed after March 1, 2016 using new 2016 draft forms
Well Pad Completions for RW (quoted item)	Work performed after March 1, 2016 using new 2016 draft forms
Type III wells \$95/ft	Wells drilled on or after December 1, 2015
Recovery Well Vault Removal \$400; If the amount is to exceed this, a detailed quote should be submitted	Work performed after March 1, 2016 using new 2016 draft forms

Wording Change (for clarity)

1. MEME/Injection Events
2. CAP Development Liquid Injections
3. CAP Report Liquid Injections
4. Sampling Expendables
5. 1"/2" Monitoring Well/Injection Well

2/23/2016